
1

BID TAB FOR:    Ohio Canal Interceptor Tunnel FILE NO.  2012-001-00  

BID DATE:  August 13, 2015 CODE:  51002-P12009

REF. REF    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 1 General Mobilization and Demobilization 1 LS $5,974,200.00 $5,974,200.00 $9,000,000.00 $9,000,000.00 $11,370,000.00 $11,370,000.00
2 2 OCIT-1 Site 1 LS $53,853,500.00 $53,853,500.00 $45,000,000.00 $45,000,000.00 $44,200,000.00 $44,200,000.00
3 3 Demonstration Drilled Piers 2 EA $142,500.00 $285,000.00 $75,000.00 $150,000.00 $250,000.00 $500,000.00
4 4 Additional Drilled Piers Length 160 LF $625.00 $100,000.00 $745.00 $119,200.00 $800.00 $128,000.00
5 5 OCIT-1 Permanent Bridge 1 LS $1,095,900.00 $1,095,900.00 $1,250,000.00 $1,250,000.00 $500,000.00 $500,000.00
6 6 OCIT-2 Site 1 LS $7,831,300.00 $7,831,300.00 $7,500,000.00 $7,500,000.00 $24,000,000.00 $24,000,000.00
7 7 OCIT-2 Drop Shaft and OCIT-2 Adit 1 LS $14,673,100.00 $14,673,100.00 $10,000,000.00 $10,000,000.00 $14,000,000.00 $14,000,000.00
8 8 Rack 19 Drop Shaft Site 1 LS $5,559,900.00 $5,559,900.00 $1,500,000.00 $1,500,000.00 $7,700,000.00 $7,700,000.00
9 9 Rack 19 Drop Shaft 1 LS $3,819,200.00 $3,819,200.00 $5,570,000.00 $5,570,000.00 $3,800,000.00 $3,800,000.00

10 10 R19 Diversion Structure Site 1 LS $2,807,100.00 $2,807,100.00 $2,200,000.00 $2,200,000.00 $4,000,000.00 $4,000,000.00
11 11 Innerbelt Drop Shaft 1 LS $3,585,100.00 $3,585,100.00 $2,500,000.00 $2,500,000.00 $3,500,000.00 $3,500,000.00
12 12 OCIT-3 Site 1 LS $10,952,600.00 $10,952,600.00 $11,500,000.00 $11,500,000.00 $25,000,000.00 $25,000,000.00
13 13 OCIT-3 Drop Shaft 1 LS $16,370,600.00 $16,370,600.00 $11,500,000.00 $11,500,000.00 $20,000,000.00 $20,000,000.00
14 14 TBM Procurement and Mobilization 1 LS $28,273,800.00 $28,273,800.00 $21,500,000.00 $21,500,000.00 $19,000,000.00 $19,000,000.00
15 15 Ohio Canal Interceptor Tunnel (OCIT) 1 LS $74,882,681.00 $74,882,681.00 $46,000,000.00 $46,000,000.00 $35,000,000.00 $35,000,000.00

16 16
Pre-Construction and Post-Construction Survey and 
Geotechnical Instrumentation and Monitoring 1 LS $982,000.00 $982,000.00 $2,000,000.00 $2,000,000.00 $1,800,000.00 $1,800,000.00

17 17 Additional Exploratory Probe Holes in Tunnel 400 LF $74.50 $29,800.00 $5.00 $2,000.00 $100.00 $40,000.00
18 18 Pre- Excavation Grout Hole Drilling for OCIT 6500 LF $73.40 $477,100.00 $4.00 $26,000.00 $15.00 $97,500.00
19 19 Pre-Excavation Grout Injection for OCIT 170 CY $6,277.60 $1,067,192.00 $75.00 $12,750.00 $1,000.00 $170,000.00
20 20 Portland Cement for Pre-Excavation Grout for OCIT 220,000 LB $0.075 $16,500.00 $0.10 $22,000.00 $0.25 $55,000.00

21 21
Additional Steel Ribs for Consolidation Sewer and 
OCIT-2 Adit Tunnels 5000 LB $4.32 $21,600.00 $1.50 $7,500.00 $6.00 $30,000.00

22 22
Additional Rock Dowels for Consolidation Sewer and 
OCIT-2 Adit Tunnels 200 FT $21.00 $4,200.00 $19.00 $3,800.00 $50.00 $10,000.00

23 23 Downtime Due To Gas 48 HR $13,340.00 $640,320.00 $2,000.00 $96,000.00 $1,200.00 $57,600.00
24 24 Additional Shotcrete for Shafts 50 CY $942.00 $47,100.00 $260.00 $13,000.00 $900.00 $45,000.00
25 25 Additional Rock Dowels for Shafts 500 FT $60.40 $30,200.00 $19.00 $9,500.00 $35.00 $17,500.00
26 26 Hauling and Disposal of Tunnel Spoil 1 LS $10,901,400.00 $10,901,400.00 $1,550,000.00 $1,550,000.00 $7,000,000.00 $7,000,000.00
27 27 NOT USED
28 28 Additional Over-Excavation and Backfill Allowance 1 ALLOW $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00 $120,000.00

29 29
Additional Disposal of Contaminated or Regulated 
Soils Allowance 1 ALLOW $455,000.00 $455,000.00 $455,000.00 $455,000.00 $455,000.00 $455,000.00

30 30 Roadway Repair Allowance 1 ALLOW $1,510,000.00 $1,510,000.00 $1,510,000.00 $1,510,000.00 $1,510,000.00 $1,510,000.00
31 31 Additional Obstruction Removal Allowance 1 ALLOW $264,000.00 $264,000.00 $264,000.00 $264,000.00 $264,000.00 $264,000.00
32 32 DRB Allowance 1 ALLOW $400,000.00 $400,000.00 $400,000.00 $400,000.00 $400,000.00 $400,000.00
33 33 Railroad Force Account Allowance 1 ALLOW $95,000.00 $95,000.00 $95,000.00 $95,000.00 $95,000.00 $95,000.00
34 34 Utility Allowance 1 ALLOW $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00
35 35 SCADA IT Allowance 1 ALLOW $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00 $40,000.00
36 36 Towpath Trail Relocation and Detour Allowance 1 ALLOW $160,000.00 $160,000.00 $160,000.00 $160,000.00 $160,000.00 $160,000.00
37 37 Rack 4 Facilities 1 LS $3,012,100.00 $3,012,100.00 $500,000.00 $500,000.00 $6,500,000.00 $6,500,000.00

Kenny/Obayashi V, a Joint Venture Traylor Shea Joint Venture*
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BID TAB FOR:    Ohio Canal Interceptor Tunnel FILE NO.  2012-001-00  

BID DATE:  August 13, 2015 CODE:  51002-P12009

REF. REF    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

Kenny/Obayashi V, a Joint Venture Traylor Shea Joint Venture*

38 38
Underground Obstruction Removal for Rack 4 
Facilities Allowance 1 ALLOW $225,000.00 $225,000.00 $225,000.00 $225,000.00 $225,000.00 $225,000.00

39 39 Rack 16, Rack 17 and Rack 19 Sewer Rehabilitation 1 LS $1,049,700.00 $1,049,700.00 $700,000.00 $700,000.00 $550,000.00 $550,000.00
40 40 CMT Field Office Allowance 1 ALLOW $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00 $300,000.00

* Correction submitted 8/14/2015 for OCIT-1 Site $3,869,000.00

TOTAL CONSTRUCTION COSTS $252,212,193.00 $184,100,750.00 $236,808,600.00

+/- ENGINEER'S ESTIMATE -27.0% -6.1%

** Qualification submitted for insurance provision
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BID TAB FOR:    Ohio Canal Interceptor Tunnel FILE NO.  2012-001-00

BID DATE:  August 13, 2015 CODE:  51002-P12009

REF. REF    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

1 1 General Mobilization and Demobilization 1 LS $5,974,200.00 $5,974,200.00
2 2 OCIT-1 Site 1 LS $53,853,500.00 $53,853,500.00
3 3 Demonstration Drilled Piers 2 EA $142,500.00 $285,000.00
4 4 Additional Drilled Piers Length 160 LF $625.00 $100,000.00
5 5 OCIT-1 Permanent Bridge 1 LS $1,095,900.00 $1,095,900.00
6 6 OCIT-2 Site 1 LS $7,831,300.00 $7,831,300.00
7 7 OCIT-2 Drop Shaft and OCIT-2 Adit 1 LS $14,673,100.00 $14,673,100.00
8 8 Rack 19 Drop Shaft Site 1 LS $5,559,900.00 $5,559,900.00
9 9 Rack 19 Drop Shaft 1 LS $3,819,200.00 $3,819,200.00

10 10 R19 Diversion Structure Site 1 LS $2,807,100.00 $2,807,100.00
11 11 Innerbelt Drop Shaft 1 LS $3,585,100.00 $3,585,100.00
12 12 OCIT-3 Site 1 LS $10,952,600.00 $10,952,600.00
13 13 OCIT-3 Drop Shaft 1 LS $16,370,600.00 $16,370,600.00
14 14 TBM Procurement and Mobilization 1 LS $28,273,800.00 $28,273,800.00
15 15 Ohio Canal Interceptor Tunnel (OCIT) 1 LS $74,882,681.00 $74,882,681.00

16 16
Pre-Construction and Post-Construction Survey and 
Geotechnical Instrumentation and Monitoring 1 LS $982,000.00 $982,000.00

17 17 Additional Exploratory Probe Holes in Tunnel 400 LF $74.50 $29,800.00
18 18 Pre- Excavation Grout Hole Drilling for OCIT 6500 LF $73.40 $477,100.00
19 19 Pre-Excavation Grout Injection for OCIT 170 CY $6,277.60 $1,067,192.00
20 20 Portland Cement for Pre-Excavation Grout for OCIT 220,000 LB $0.075 $16,500.00

21 21
Additional Steel Ribs for Consolidation Sewer and 
OCIT-2 Adit Tunnels 5000 LB $4.32 $21,600.00

22 22
Additional Rock Dowels for Consolidation Sewer and 
OCIT-2 Adit Tunnels 200 FT $21.00 $4,200.00

23 23 Downtime Due To Gas 48 HR $13,340.00 $640,320.00
24 24 Additional Shotcrete for Shafts 50 CY $942.00 $47,100.00
25 25 Additional Rock Dowels for Shafts 500 FT $60.40 $30,200.00
26 26 Hauling and Disposal of Tunnel Spoil 1 LS $10,901,400.00 $10,901,400.00
27 27 NOT USED
28 28 Additional Over-Excavation and Backfill Allowance 1 ALLOW $120,000.00 $120,000.00

29 29
Additional Disposal of Contaminated or Regulated 
Soils Allowance 1 ALLOW $455,000.00 $455,000.00

30 30 Roadway Repair Allowance 1 ALLOW $1,510,000.00 $1,510,000.00
31 31 Additional Obstruction Removal Allowance 1 ALLOW $264,000.00 $264,000.00
32 32 DRB Allowance 1 ALLOW $400,000.00 $400,000.00
33 33 Railroad Force Account Allowance 1 ALLOW $95,000.00 $95,000.00
34 34 Utility Allowance 1 ALLOW $300,000.00 $300,000.00
35 35 SCADA IT Allowance 1 ALLOW $40,000.00 $40,000.00
36 36 Towpath Trail Relocation and Detour Allowance 1 ALLOW $160,000.00 $160,000.00
37 37 Rack 4 Facilities 1 LS $3,012,100.00 $3,012,100.00

PRICE AMOUNT PRICE AMOUNT

$12,500,000.00 $12,500,000.00 $13,300,000.00 $13,300,000.00
$50,000,000.00 $50,000,000.00 $67,850,000.00 $67,850,000.00

$150,000.00 $300,000.00 $150,000.00 $300,000.00
$1,031.25 $165,000.00 $1,000.00 $160,000.00

$1,500,000.00 $1,500,000.00 $2,500,000.00 $2,500,000.00
$12,000,000.00 $12,000,000.00 $19,500,000.00 $19,500,000.00
$10,000,000.00 $10,000,000.00 $13,000,000.00 $13,000,000.00

$5,500,000.00 $5,500,000.00 $9,000,000.00 $9,000,000.00
$3,000,000.00 $3,000,000.00 $3,500,000.00 $3,500,000.00
$4,500,000.00 $4,500,000.00 $3,083,600.00 $3,083,600.00
$2,500,000.00 $2,500,000.00 $3,500,000.00 $3,500,000.00

$15,000,000.00 $15,000,000.00 $19,000,000.00 $19,000,000.00
$10,000,000.00 $10,000,000.00 $13,000,000.00 $13,000,000.00
$13,200,000.00 $13,200,000.00 $28,173,650.00 $28,173,650.00
$84,262,294.00 $84,262,294.00 $55,450,000.00 $55,450,000.00

$1,375,000.00 $1,375,000.00 $1,300,000.00 $1,300,000.00
$1,162.50 $465,000.00 $40.00 $16,000.00

$74.77 $486,005.00 $5.00 $32,500.00
$4,017.00 $682,890.00 $100.00 $17,000.00

$0.50 $110,000.00 $0.11 $24,200.00

$5.00 $25,000.00 $5.00 $25,000.00

$40.00 $8,000.00 $50.00 $10,000.00
$3,750.00 $180,000.00 $1,400.00 $67,200.00
$1,500.00 $75,000.00 $1,000.00 $50,000.00

$125.00 $62,500.00 $50.00 $25,000.00
$5,000,000.00 $5,000,000.00 $3,600,000.00 $3,600,000.00

$0.00
$120,000.00 $120,000.00 $120,000.00 $120,000.00

$455,000.00 $455,000.00 $455,000.00 $455,000.00
$1,510,000.00 $1,510,000.00 $1,510,000.00 $1,510,000.00

$264,000.00 $264,000.00 $264,000.00 $264,000.00
$400,000.00 $400,000.00 $400,000.00 $400,000.00

$95,000.00 $95,000.00 $95,000.00 $95,000.00
$300,000.00 $300,000.00 $300,000.00 $300,000.00

$40,000.00 $40,000.00 $40,000.00 $40,000.00
$160,000.00 $160,000.00 $160,000.00 $160,000.00

$6,000,000.00 $6,000,000.00 $5,000,000.00 $5,000,000.00

Salini Impregilo, S.p.A. Kiewit-McNally, AJV**
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BID TAB FOR:    Ohio Canal Interceptor Tunnel FILE NO.  2012-001-00

BID DATE:  August 13, 2015 CODE:  51002-P12009

REF. REF    ENGINEER'S ESTIMATE
NO. NO. DESCRIPTION QTY. UNIT PRICE AMOUNT

   
38 38

Underground Obstruction Removal for Rack 4 
Facilities Allowance 1 ALLOW $225,000.00 $225,000.00

39 39 Rack 16, Rack 17 and Rack 19 Sewer Rehabilitation 1 LS $1,049,700.00 $1,049,700.00
40 40 CMT Field Office Allowance 1 ALLOW $300,000.00 $300,000.00

* Correction submitted 8/14/2015 for OCIT-1 Site

TOTAL CONSTRUCTION COSTS $252,212,193.00

+/- ENGINEER'S ESTIMATE

** Qualification submitted for insurance provision

PRICE AMOUNT PRICE AMOUNT
Salini Impregilo, S.p.A. Kiewit-McNally, AJV**

$225,000.00 $225,000.00 $225,000.00 $225,000.00
$11,000,000.00 $11,000,000.00 $686,700.00 $686,700.00

$300,000.00 $300,000.00 $300,000.00 $300,000.00

$253,765,689.00 $266,039,850.00

+0.6% +5.5%
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